TOOELE COUNTY CORPORATION
C LARK CONTRACT#_2\-\l-02

——LANDSCAPING & EXCAVATION—

FENCING - IRRIGATION - LEVELING TO S Ite Date
Tooele County Facilities Grantsville Senior Genter 10/14/2021
47 South Main 120 S. Center
Tooele, Utah 84074 Grantsville, Utah 84029

Attn. Misti Williams

Hello Misti,
As per our conversation, here is our proposal for the Grantsville Senior Center.

Sprinkler System Installation Details -
-Main lines, solenoid valves and exposed valve box piping will be function tested and
Leak checked.

-All zone sprinklers will be function tested and adjusted to perform as designed and to
minimize overspray and the waste of water.

-Sprinkler timer controls will be tested for proper operation and will have the customers
desired start/stop times and cycles entered.

-A final walk down of the system and training on the use of the controller will be
provided to the end user.

-A system blow out access port will be installed to provide a means of evacuating
residual water from the system at the end of the watering season as a preventative
measure to prevent damage to the system due to off season freezing temperatures.

-Note - some of the items mentioned above may not be able to take place until the
following watering season startup as the installation may occur during the off season.

-Sprinkler controller, solenoid valves and sprinklers are warranted for one year after
installation under normal operating conditions. Misuse, vandalism, neglect, attempts
to repair and alterations by anyone other than Clark Landscaping & Excavation shall
void the warranty.

-Refer to the attached estimate sheet for other details regarding the sprinkler system
installation.

Sod Installation Details -
-Sod will be purchased from Erda Sod Farms unless they are unable to fulfill the order
at the time of the install. In the event that the order cannot be fulfilled by Erda Sod
Farms, sod will be purchased from another vendor. The quoted price for the sod was
at the time of the estimate and is subject to change.

-The areas that will receive sod will be leveled and raked in preparation for sod.

-Note - Sod installation may be delayed due to the timing of the completion of the
sprinkler system install. In the event that sod is not available due to the season, the
installation will be delayed until the following season. In this case the sprinklers will not
be installed and the flex pipe will be exposed which will allow a final raking and leveling
to occur in the next growing season. The sprinklers will be installed just prior to the
sod being installed.



-Customer or end user shall follow the recommendations of the sod supplier (farm) for
best results when it comes to fertilizing and maintaining the newly installed sod.

Decorative Rock Installation Details -
-All areas that were identified during the original walk down of the site and that are
labeled on the attached map will be excavated and existing soil or material removed to
allow for approximately 3 to 4 inches of decorative rock to be installed.

-Prior to rock installation, there will be a Geotextile weed barrier installed to help
prevent unwanted vegetation growth in these rocked areas.

-1.5” crushed rock from a local quarry (Adobe Rock) is the material that has been
selected to be installed in each of the identified areas. No drip systems, plants or
other type of decorative rock will be installed in these areas.

General Details -
-A staging area will be provided to allow for rock, equipment and other materials to be
delivered and staged prior to installation. Once this area has been identified, Clark
Landscaping & Excavation will barricade the area off using cones, etc. to help prevent
unwanted vehicles or pedestrians from entering the area.

-Daily cleanup will take place at the end of each work day. A final cleanup of the site
will also take place at the end of the project.

Work Hours -
-Standard work hours are Monday through Friday 8:00 a.m. - 5:00 p.m. Work hours
may change due to weather, season and schedule, at which time longer work hours
during the week and/or working Saturdays may occur unless otherwise restricted by
the client.

Change Orders -
-All Change orders must be communicated in writing. Change orders are not valid
unless and until accepted in writing, by seller.

Payment Terms -
-Checks are the preferred method of payment, 50% due upfront for each Identified task
(Sprinkler System Install, Sod Install and Rock Install), second half is due at the
completion of each identified task. See the attached Estimate sheet (Estimate #119)
for costs of each identified task.

Accepted: 70_ oe [C_ Covn ?L/:G‘Customer“) Clark Landscaping & Excavation
By ‘_7/ O W/ (_/éc___ By Koty Clark
pats. IP1S/ 2 | Date 10/14/2021

APPROVED AS TO FORM:
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Colin R. Winchester
Deputy Tooele County Attorney
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——LANDSCAPING & EXCAVATION—

FENCING - IRRIGATION - LEVELING

W

BILL TO

Tooele County Facilities
47 S Main St.

Tooele Utah 84074

us

4358434003

Item

Sprinkler System Installation
Includes:

Sprinkler system consists of pop up water wise (spider) sprinklers in all areas.

Includes new WiFi Rainbird controller.
Ground will be leveled and raked in preparation for sod.

Not Included:

No drip systems

No stub outs under concrete to other areas that will be rock.
No spigots

No additional top soil brought in.

Sod Installation

Includes:

Premium sod from Erda Sod Farms (current price from Erda Sod Farms and
is subject to change).

Laying sod in the four areas discussed.

Rock Installation

Includes:

1.5" crushed rock installed in the eight areas discussed
Weed barrier installed in all areas

Nightly cleanup and barricading areas as needed

Final cleanup

Not Included:

No drip system installed in any of the rock areas
No plants in the rock areas

No boulders or colored rock

Payment Instruction

Cash or Check
50% due upfront, Second half due on completion.

Estimate

Clark Landscaping & Excavation
Grantsville Utah 84029

us
(435)-244-9972

Clarklandscapel9@protonmail.com

Estimate #
Date
Due date
Quantity Price
1 $22,500.00
1 $9,600.00
1 $48,800.00
Subtotal
Total
Amount Due

CL&E : 1001

119
Aug 6, 2021
Aug 12, 2021

Amount

$22,500.00

$9,600.00

$48,800.00

$80,900.00

$80,900.00

$80,900.00






